

ESTIMATE

Title Mohawk 600
 Date Jan 28 1970
 Estimated by ER Case - V G Hecking

Copies to: W E LEEK
F G Carlson
L J Boyle

1	DEVELOPMENT				
	Investigation				
	Design				
	Model making				
	Design testing				2000
	Models for test				
	Development - Powder Metal				
	Development - Molds				
	Engrg-Folders, C of O, Stds.				1000
2	PRODUCT ENGINEERING				
	Process eng. & trial run				
	Pilot lot testing				
3	TOOLING				
	Design				100
	Fixtures & Gages				700
	Molds				
	Perishable tools				
	Tool revisions				1000
	Vendors tooling				
4	SPECIAL MACHINES				
	Construction				
	Design				
	Tooling				
	Perishable tooling				
	Operations				
5	REMINGTON MACHINES				
	Construction				
	Design				
	Tooling				
	Perishable tooling				
	Operations				
6	STANDARD MACHINES & EQUIP.				
7	PRODUCTION AIDS				
	Construction				
	Operations				
8	PILOT OPERATIONS				
	Machine alterations				
	Pilot lot mfg.				200
	Machine rearrangement				
	Comp. obsolescence				
	Provision for advancing				
	wages & material costs				
	-- R&D				
	-- Plant				
	GRAND TOTAL				5000