

ESTIMATE

Copies to:

SHALLENBERRY
L.J. BOYLE
F.G. CARLSON
E.R. CARR
P.B. CROOP
E. F. KERR
M.H. WALKER
J. TOWNSEND

Title MODEL 700 LEFT HAND BOLT ACTION 25-06Date JULY 6, 1971 30-06Estimated by J.H. SWEENEY & PETE ENGS 270 WIN } CALC.
F.H. BYRNES 243
32-250
3 MM MAG

1	DEVELOPMENT				
	Investigation				
	Design				
	Model making				
	Design testing				
	Models for test				
	Development - Powder Metal				
	Development - Molds				
	Engrg. Folders, C of O, Stds.	3000			
2	PRODUCT ENGINEERING				
	Process eng. & trial run				
	Pilot lot testing	5000			
3	TOOLING				
	Design	20 100			
	Fixtures & Gages	143 300			
	Molds				
	Perishable tools	2 000			
	Tool revisions	37 000			
	Vendors tooling	16 200			
4	SPECIAL MACHINES				
	Construction	24 100			
	Design	2 100			
	Tooling				
	Perishable tooling				
	Operations				
5	REMINGTON MACHINES				
	Construction	24 700			
	Design	5 600			
	Tooling				
	Perishable tooling				
	Operations	2 000			
6	STANDARD MACHINES & EQUIP.	65 000			
7	PRODUCTION AIDS				
	Construction				
	Operations	5 000			
8	PILOT OPERATIONS				
	Machine alterations				
	Pilot lot mfg.	3 000			
	Machine rearrangement	5 000			
	Comp. obsolescence	1 500			
	Provision for advancing wages & material costs				
	-- R&D				
	-- Plant	33 600			
	GRAND TOTAL	370 000			
	DEVELOPMENT	3300			
	CONSTRUCTION	98 700			
	OPERATIONS	268 000			