

P. E. & C. - ESTIMATE

5.6.10.5.7
M. H. Walker R. B. 12.2.2.1

TO: H. J. MacLennan

ESTIMATED BY: P. C. Crooks V. G. DeBour

MODEL 700 PROJECT NO. DATE 3/24/64

PROJECT TITLE Estimate to change from Aluminum to molded
Hycar 12907 Butt Plate

	HOURS	RATE	TOTAL
PROCESS ENGINEERING & TRIAL RUN			
TOOL DESIGN FIXTURES - GAGES			
TOOLING FIXTURES - GAGES			
TOOL DESIGN - PERISHABLE TOOLS			
TOOL DESIGN REVISIONS			
PERISHABLE TOOLING			
TOOL REVISIONS			
TOOL REVISIONS - PERISHABLE			
TESTING			
ADMINISTRATION			
VENDOR TOOLING COSTS (DIES ETC.)			43.00
VENDOR TOOLING NOT REMINGTON PROPERTY			
SUB TOTAL			43.00
CONTINGENCIES			

COMMENTS