

ESTIMATE

Copies to: S. M. A. U. S.

Title Model 700 Bolt Asy - Equipment to clamascene
 Date 4/13/67
 Estimated by P.B. Ceoap & V.G. Herring

M. A. Hall
F. C. Carlson
L. Fox

DEVELOPMENT				
	Investigation			
	Design			
	Model making			
	Design testing			
	Models for test			
	Development - Powder Metal			
	Development - Molds			
	Engrg-Folders, C.of O. Stds.			
PRODUCT ENGINEERING				
	Process eng. & trial run			
	Pilot lot testing			
TOOLING				
	Design			
	Fixtures & Gages			
	Molds			
	Perishable tools			
	Tool revisions			
	Vendors tooling			
SPECIAL MACHINES				
	Construction			
	Design			
	Tooling			
	Perishable tooling			
	Operations			
REMINGTON MACHINES				
	Construction			<u>24,000</u>
	Design			<u>-14,000</u>
	Tooling			<u>2,000</u>
	Perishable tooling			<u>2,000</u>
STANDARD MACHINES & EQUIP.				
PRODUCTION AIDS				
	Construction			
	Operations			
PILOT OPERATIONS				
	Machine alterations			
	Pilot lot mfg.			
	Machine rearrangement			
	Comp. obsolescence			
	Provision for advancing			
	wages & material costs			
	-- R&D			
	-- Plant			<u>In est cost</u>
GRAND TOTAL				
				<u>42,000</u>