

cc: R.A. Williamson  
 L. Fox  
S.M. Alvis ) In  
W.E. Task ) turn  
 M.H. Walker  
 D.E. Geiss  
 Estimate File #2738  
 " " #2715

December 12, 1966

V. G. DeREUS

ESTIMATED COST FOR PROPOSED MODEL 660 WITH MANNLICHER STOCK  
REVISED ESTIMATE FOR MODEL 700 ADL MANNLICHER

The attached Exhibit "A" shows an estimated factory cost of \$50.54 each for the Model 660 with a Mannlicher type stock. This compares with \$44.39 which is the current estimated cost for the standard grade Model 660. Both estimates are based on our latest labor and burden rates.

Estimated plant expenditures for the introduction of this gun are as follows:

Development	\$ \$ 7,300
Construction	48,600
Operations	<u>128,100</u>
	\$ 184,000

In our letter dated September 13, 1966, an estimated cost was furnished for the Model 700 ADL with a Mannlicher stock. To allow a proper comparison of the two (2) models involved, estimates have been revised and updated for the Model 700 ADL version.

Sling strap and swivels, which are covered in the Model 660 estimate were not included in our previous M/700 ADL estimate. These items have been added and estimated manufacturing costs have been changed to reflect current labor and burden rates.

As shown on attached Exhibit "B" the revised estimated cost for the M/700 ADL Mannlicher is \$47.84 each. The comparable estimated cost for the regular Model 700 ADL is \$45.22. Estimated plant charges for this gun remain as previously listed. These are:

Development	\$ 3,500
Construction	42,500
Operations	<u>95,000</u>
	\$ 141,000

Special features for the Mannlicher guns which are not carried on our standard grade models are listed on each of the attached exhibits.

F. G. Carlson, Supervisor  
 Methods & Standards Section

*[Signature]*  
 R. F. Kerr

att.  
 RPK:am