ESTIMATE

Title Model 700 Sniper Rifle Bipod
Date March 16 1970
Estimated by P.A. Crapp & G. McBeth

Copies to: ~~S. Atorski~~ M.H. Walker, E.G. Carlson, L. Fox

1	DEVELOPMENT					
	Investigation					
	Design					
	Model making					
	Design testing					
	Models for test					
	Development - Powder Metal					
	Development - Molds					
	Engrg-Folders, C of O, Stds.					300
2	PRODUCT ENGINEERING					
	Process eng. & trial run					
	Pilot lot testing					
3	TOOLING					
	Design					
	Fixtures & Gages					
	Molds					
	Perishable tools					
	Tool revisions					
	Vendors tooling					400
4	SPECIAL MACHINES					
	Construction					
	Design					
	Tooling					
	Perishable tooling					
	Operations					
5	REMINGTON MACHINES					
	Construction					
	Design					
	Tooling					
	Perishable tooling					
	Operations					
6	STANDARD MACHINES & EQUIP.					
7	PRODUCTION AIDS					
	Construction					
	Operations					
8	PILOT OPERATIONS					
	Machine alterations					
	Pilot lot mfg.					
	Machine rearrangement					
	Comp. obsolescence					
	Provision for advancing wages & material costs					
	-- R&D					
	-- Plant					
	GRAND TOTAL					$700