

TO: H. J. Hackman W. J. Hall R. Hall W. H. W. Hall
 ESTIMATE R. Hall W. H. W. Hall
 ESTIMATED BY: P. B. Corp - Y. G. Hall
 MODEL 700 PROJECT NO. 70 DATE 12/15/61
 PROJECT TITLE Estimate pinned Safety Assembly as
a brazed Assembly

	Pinned HOURS	Brazed RATE	TOTAL
PROCESS ENGINEERING & TRIAL RUN			
TOOL DESIGN FIXTURES - GAGES	220	tooling	
TOOLING FIXTURES - GAGES	1200	on	
TOOL DESIGN - PERISHABLE TOOLS		hand	
TOOL DESIGN REVISIONS	20		
PERISHABLE TOOLING			
TOOL REVISIONS	60		
TOOL REVISIONS - PERISHABLE			
TESTING			
ADMINISTRATION			
VENDOR TOOLING COSTS (DIES ETC.)			
VENDOR TOOLING NOT REMINGTON PROPERTY			
SUB TOTAL	1500	0	
CONTINGENCIES			

COMMENTS _____

